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ENVIRONMENTAL PROTECTION AGENCY

EPI Suite Development for EPA’s New Chemicals and
Existing Chemicals Programs



Contract: 68HERH19D0022
Task Order: 68HERH19F0198
Project Title: EPI Suite development for EPA’s New Chemicals and Existing Chemicals Programs

A. Performance Work Statement (PWS)

Al. Background and Purpose

Background

The Office of Pollution Prevention and Toxics (OPPT) of the Environmental Protection Agency (EPA) is
responsible for work under a number of statutes including, principally, the Toxic Substances Control Act
(TSCA), the Chemical Safety in the 21* Century Act, and Pollution Prevention Act of 1990 (PPA). The
mission of the office is to assure that industrial chemicals are designed, manufactured, processed and used in
ways that maximize their benefits to society and minimize their impacts on human health and the environment;
encourage the replacement of older, more hazardous chemicals and technologies with new, safer alternatives;
and work to harness the use of pollution prevention technologies, whenever feasible.

OPPT’s Risk Assessment Division (RAD) is responsible for health and environmental hazard and risk
evaluations of chemicals regulated under the Frank R. Lautenberg Chemical Safety for the 21st Century Act.
The Frank L. Lautenberg Chemicals Safety for the 21st Century Act amends the Toxic Substance Control Act
(TSCA). Exposure Assessors within RAD develop the guidance for and/or produce exposure characterizations
and assessments to support OPPT’s risk evaluations. Exposures may be assessed for a variety of exposure
scenarios, including but not limited to, ambient exposures for the general population, exposures to highly
exposed individuals within the general population (e.g. subsistence fishers), consumer exposures within the
indoor environment including highly exposed individuals (e.g. hobbyists), or exposures to ecological receptors.

Among other things, the new TSCA requires EPA to conduct risk evaluations to determine whether a chemical
substance presents an unreasonable risk of injury to health or the environment, without consideration of costs or
other non-risk factors, including an unreasonable risk to a potentially exposed or susceptible subpopulation
identified as relevant to the risk evaluation under the conditions of use. Furthermore, the new TSCA legislation
requires that EPA adhere to specific provisions regarding Scientific Standards, Weight of Evidence and
Availability of Information as articulated in Sections 26 (h), (1) and (j), respectively
(https://www.epa.gov/assessing-and-managing-chemicals-under-tsca/frank-r-lautenberg-chemical-safety-21st-
century-act). This PWS is supporting implementation of the Frank R. Lautenberg Chemical Safety for the 21st
Century Act for both new and existing chemicals.

The Contractor shall be familiar with the amended law to ensure that technical products abide to the scientific
standards that EPA must meet when preparing technical products supporting OPPT’s risk evaluations.

Under the amended TSCA, EPA will continue to evaluate Premanufacture notices (PMNs) as part of the new
chemical program and prioritize the existing chemicals for risk evaluation. EPI Suite has been used for
providing estimate values for fate endpoints to support OPPT’s risk evaluation. Due to the need for supporting
web-based OPPT’s NCR/EMS system, a light version of EPI suite web was developed under previous contracts
and has been supporting NCR/EMS’s push-and pull function for the fate endpoint estimates.

This contract will continue the previous work of development and deployment of an EPI Suite web version and
a stand-alone version. Below is a short description of the main steps of the development and deployment
process:

1. Development of a complete EPI Suite web version. All the current modules in EPI suite will be
reprogramed in Java and then integrated in IGEMS for the deployment with other environmental models
on the OPPT CBI servers and the EPA public servers.



2. Development of a stand-alone Java-based EPI Suite based on the most updated EPI Suite web version
under this contract.

Integration of Java based ECOSAR into the most updated EPI Suite web version under this contract.
Adding new modules and features as required to support various OPPT’s programs and tasks.
Performing software testing, modification, and maintenance — The contractor will support fate
assessment process by modifying or enhancing individual model or group models in EPI Suite, to
maintain its performance as part of the new chemical program and existing chemical program.

L

A2. Scope of Work

The purpose of this procurement is to provide support for exposure assessment of new chemicals for OPPT.
This is a time and materials statement of work.

The contractor will be required to have the ability to work on-site in the CBIC or other CBI secured spaces in an
EPA building. The contractor may also be given tasks that can be performed remotely and would need to have
CBI secured space for those activities. The contractor will have access to CBI machines for the performance of
new chemical reviews. The contractor shall supply the necessary resources required for the performance of non-
CBI tasks (database searching). The scientific quality of assessments, reports, model tools, statistical programs
and software, and their timely preparation in accordance with new chemical program schedules, are of paramount
importance in the performance of this contract.

The contractor shall have the necessary technical and scientific expertise, knowledge and experience to
successfully perform all of the tasks identified below. In addition, the contractor shall have a quality
assurance/quality control program that maintains the quality of products, as well as an ongoing training
program. This is intended to ensure that the contract staff produces quality products, and feedback from OPPT
on needed improvements is communicated to the contractor’s staff. The contractor shall maintain and make
available upon request complete documentation of QA/QC practices and procedures.

Performance of work under this contract shall be initiated by competitive task orders issued by the Contracting
Officer, and will encompass tasks in following areas discussed below in Section C.3 (TASKS).

The contractor may receive EPA laptops to facilitate completion of tasks in this task order at the discretion of
the CO and TOCOR:s.

B. TASKS

TASK 1: Project Management and QAPP requirements
Project Management

The Contractor shall provide a Project Manager. The Contractor Project Manager shall report on all aspects of
the objectives and progress of this contract to the designated EPA Contracting Officer (CO) and Task Order
Contracting Officer Representative (TOCOR) via email, through monthly reports. The Contractor Project
Manager also plans, conducts and supervises Task Order (TO) projects, necessitating advanced knowledge and
the ability to originate and apply new and unique methods and procedures. The Contractor Project Manager
provides advice and counsel to other professionals. The Contractor Project Manager shall notify via email the
relevant EPA TOCOR/Alternate TOCOR of any significant difficulties in accomplishing the task listed in the
TOs.

In cases where performance objectives and minimum Acceptable Quality Levels (AQLs) are not being met, the



Contractor Project Manager will make every effort to immediately correct the problems to ensure customer
satisfaction. If the problem persists, the Project Manager will submit a plan of corrective action to the TOCOR
and the Contract Level COR. The Contractor Project Manager shall ensure that the approved Quality
Assurance (QA)/Quality Control (QC) process is followed to ensure the quality of its products.

QAPP Requirements

Quality Assurance: The Quality Management Plan, the QAPP for Tasks 2 through 4. The contractor shall
adhere to its Quality Management Plan that is tailored for this contract.

This Task Order involves the use of existing data. Accordingly, EPA policy requires that an approved Quality
Assurance Project Plan (QAPP) be in place before any work begins that involves the collection, generation,
evaluation, analysis or use of environmental data. The QAPP must be consistent with EPA Requirements for
Quality Assurance Project Plans: EPA QA/R-5 (https://www.epa.gov/sites/production/files/2015-
06/documents/g5-final.pdf ).

* The contractor shall prepare and submit for EPA review a draft Quality Assurance Project Plan (QAPP) for
Tasks 2 through 4 before the initiation of the rest of the task order. Updates to QAPP based on comments from
the EPA to the QAPP must be received within 3 working days.

* EPA will review the contractor’s draft QAPP, and provide the Contractor with written approval or written
comments.

* If needed, the Contractor shall submit a revised QAPP within 5 business days of receipt of the written
comments on the draft QAPP, unless otherwise instructed by the EPA TOCOR. No work on Tasks 2-4 may be
begin until the contractor’s QAPP has been approved.

* Under no circumstances shall work that involves the generation, collection, evaluation, analysis, or use of
environmental data be performed by the contractor until the contractor receives written notification from the
EPA TOCOR that EPA has approved the contractor’s QAPP.

All QA documentation, including the QAPP, prepared under this TO, shall be considered non-proprietary, and
shall be made available to the public upon request.

Additional QA Documentation Required

In addition to the requirements described above, all major deliverables (e.g., Technical Support Documents,
Study Reports, Study Plans, etc.) produced by the Contractor under this Task Order must include a discussion of
the QA/QC activities that were or will be performed to support the deliverable. The contractor shall
immediately notify the EPA TOCOR of any QA problems encountered that may impact the performance of this
Task Order, with recommendations for corrective action.

The contractor also shall provide EPA with monthly reports of QA-related activities performed during
implementation of this Task Order. These monthly QA reports shall identify QA activities performed to
support implementation of this task order, problems encountered, deviations from the QAPP, and corrective
actions taken. The contractor may include this as a part of the contract-required monthly financial/technical
progress report. The contractor shall notify the EPA TOCOR at any time during the task order if changes to the
QAPP are warranted (e.g., due to organizational changes, revised technical approaches).

If, during the Period of Performance of this Task Order, the EPA TOCOR determines revisions to the QAPP are
necessary, the contractor shall submit a revised QAPP, including the revision summary, within 5 business days
after receiving written technical direction to do so. EPA will review the draft revised QAPP and provide the



contractor with written approval or comments. The contractor shall provide a revised QAPP, then a final QAPP

that responds to EPA’s written comments within 5 business days of receipt of EPA’s comments on the draft
QAPP.

* Under no circumstances shall work involving environmental data be performed by the contractor until the
contractor receives written notification from the EPA TOCOR that EPA has approved the contractor’s QAPP.

Since this task order involves the collection, evaluation, and use of environmental data by and for the Agency,
the contractor shall implement a quality system that meets ANSI standard E4-2014 and prepare a quality
assurance project plan (QAPP) following EPA guidelines. QAPP is due within 10 days of task order award.

TASK 2. Reporting Requirements

The contractor shall write and submit monthly progress reports to the EPA Task Order Contracting Officer
Representative (TOCOR). Progress reports shall describe completed work during the invoice period and should
link to charges described in invoice documentation.

Routine progress reports shall include a written monthly technical progress report that includes the following in
the case of each project that the contractor is involved in during the month: (a) an overview of work
accomplished since project inception to to-date (b) a description of work accomplished during the month, (c) a
summary of QA/QC activities since project inception including a summary of corrective action taken (d) a brief
summary of anticipated work during the following month, (e) a summary and details of the LOE and costs
incurred for each task during the month and cumulatively , and (f) total remaining LOE and budget. This
report shall also be issued to the Contract Level COR. Routine progress reports shall be delivered electronically;
paper copies are not needed.

The Contractor shall notify the TOCOR and CO when 75, 90, and 100% of approved hours have been
expended. No work on the conduct of environmental data operations can begin until EPA approval of the QAPP
is obtained. Work not related to environmental data operations such as scoping how environmental data may be
searched for or summarized once available including refinement of keywords, criteria, or report templates may
begin prior to QAPP approval. See Appendix K for additional invoice reporting instructions.

Failure to submit monthly progress reports with the information required will result in the suspension of the
invoice until such supporting documentation is provided. Any deviations from the project such as work
schedules, impediments encountered, and budget require approval from the EPA CO. The EPA CO may also
initiate verbal communications with the contractor on an as needed basis to determine project status.

Deliverable: Monthly Progress Reports shall be submitted to the EPA TOCOR within three (3) calendar days
of invoice submission to EPA. Minimal level of effort required for this deliverable.

TASK 3: The development and deployment of the EPI Suite Java-based web version and the EPI Suite Java-based
stand-alone version

3.1 Development, integration, and deployment of the Java-based EPI Suite web version.

a. The contractor shall continue the unfinished tasks under previous contract on the development of the
EPI suite web version as specified in technical directives (TDs) by the EPA Task Order Contracting
Officer Representative (TOCOR). The modules of the Java-based EPI Suite web version shall



include: KOW, BAF/BCF, WATERNT, Fugacity, Biowin, Hydrowin, Henrywin, Kocwin, MPBP,
STP, BCE/BAF, ECOSAR, batch mode calculation function, chemical structure drawing tool, data
management, report creating, and others as specified in the future TDs during the performance
period of this work assignment.

Deliverable: EPI web architecture design and life-cycle of the software development documents.

b. The EPI web version shall be integrated into the Internet Geographical Exposure Modeling System
(IGEMS) which is hosted at the EPA National Computer Center (NCC) and shall be deployed as a
module in IGEMS. The contractor shall develop the Graphical User Interface Layer (GUI), the
application layer, the web service layer, and the database layer and then integrate all components
into IGEMS for the deployment of IGEMS/EPI. The contractor shall use the most updated IGEMS
version at OPPT CBI LAN to test the progress of the integration before sending the code to NCC.

Deliverable: Three sets of completed IGEMS/EPI CDs for deployment. Complete the deployment of
IGEMS/EPI at OPPT CBI LAN.

c. The contractor shall develop the web service function in the EPI Suite web version to communicate
with external systems such as ORD’s various toxic and exposure systems and EPA/OPPT’s internal
systems such as EMS/NCR, JCHEM and others as requested by EPA TOCOR .

Deliverable: Perform and demonstrate the successful results per EPA TOCOR’s requests on various
assignments.

d. The contractor shall develop the data management system in the EPI web version in a way that all
data entered by users or by model calculations can be saved into IGEMS' database. Users can update,
delete, query, or download the input and output files.

Deliverable: Submit a relational database E-R diagram and demonstrate the update, delete, query,
and input/output functions.

e. The contractor shall work with EPA NCC for the deployment of IGEMS/EP]I, including bug fixing
and security patching for the programming code. The development of EPI suite web version needs to
follow relevant instructions given by EPA OEI. All hardware/software development shall be
following EPA OEI’s IT roadmap. An operation and maintenance manual shall be provided to EPA
NCC system administrators.

Deliverable: Complete the deployment of IGEMS/EPI at EPA NCC and provide an operation and
maintenance manual.

3.2 Enhancement of EPI datasets and addition of new models

The contract shall follow technical directives specified by the EPA TOCOR to QA/QC and update or expand
EPI datasets as requested. The contractor shall design the EPI web version using an open architecture approach
for future insertion or of additional models or deletion of obsolete models.

Deliverable: As requested by TOCOR, three set of CDs with updated datasets or new version of EPI with new
additional modules shall be delivered. The contractor shall demonstrate the new application with updated
datasets or additional module/modules to TOCOR.



3.3 Development of a stand-alone Java-based EPI suite version (spin-off version of the EPI web version)

The contractor shall develop a Java-based stand-alone version based on the completed EPI web. The stand-
alone version needs to be migrated from the the EPI web version except the platform-specified API to keep two
versions in consistence for the modeling results.

Deliverable: 3 sets of CDs of the stand-alone Java-based EPI suite version and user manual
3.4 Integration of Java-based ECOSAR into EPI suite web version

The contractor shall integrate Java-based ECOSAR into EPI suite web version and deploy it at OPPT LAN and
EPA public servers .

Deliverable: 3 sets of IGEMS/EPI CDs with integrated Java-based ECOSAR.
3.5 Supporting OPPT’s various programs and tasks

The contract shall follow technical directives specified by the EPA TOCOR to support OPPT’s various
programs and tasks, including (but not limited to) new chemical review process, existing work plan chemical
reviews, and collaboration among offices, agencies, or countries.

Deliverable: Demonstrate the completed tasks as requested by TOCOR.

TASK 4: Model Maintenance

The contractor shall modify EPI Suite web version and stand-alone version to support OPPT’s various
assessment tasks as written in technical direction received from the TOCOR.

The contractor may be required to participate in beta test of EPI suite or future databases to ensure performance
of new developed EPI suite is consistent with current performance of EPI Suite. EPA will provide technical
directions for the testing and debugging.

The development of EPI Suite under this contract shall follow the hardware/software requirements from EPA
OET’s IT roadmap. It is always possible that any change to EPA IT infrastructure may require modification of
the EPI suites code.

Deliverable: Perform model maintenance and version update as requested by TOCOR.

C. REPORTING REQUIREMENTS AND SCHEDULE OF BENCHMARKS & DELIVERABLES:

As described in Task 2 and in the invoice instructions, the Contractor shall provide a monthly report CO, COR
and TOCOR which identifies project staff and all activities and milestones associated with the Task Order
assignments planned and in progress. The monthly report in progress tasks shall be included in the monthly
reports which will be referenced when the Voucher Validation review is performed monthly at the end of each
billing cycle.

As per the Task Order or request for a proposal, the Contractor shall provide the Agency with a proposal within
the timeframe specified for this Task Order. The EPA CO, TOCORs, or panel members will review the
proposal and provide the Contractor with an approval or disapproval, and revision (if necessary) in writing. The
timelines involved, will proceed as stipulated in the request for a proposal or Contract

The Contractor shall prepare a Quality Assurance Project Plan for this Task Order. EPA Requirements for
Quality Assurance Project Plans (QA/R-5).




For most deliverables, the EPA TOCOR will assign a tentative due dates and instructions when work is routed
to the Contractor. If within three business days, the Contractor expresses no concern regarding the due date; the
date shall be deemed settled by tacit agreement.

SPECIFIC SCHEDULE OF DELIVERABLES:

Tasks Deliverables Schedule

Project Management QAPP within ten days of task order award

Task 1: and QAPP

Monthly progress Monthly reports

Task 2:
reports

Three months after the official start day of this
contract.

EPI web architecture
design and life-cycle of
Task 3.1.a: software development
documents.

Three sets of complete Upon request from TOCOR

IGEMS CDs for

Task 3.1.b: deployment. Complete
the deployments at
OPPT CBI LAN.

Contractor shall work Upon request from TOCOR

on the communication
of EPI web and other
systems inside and
outside EPA according
to TOCOR’s TDs.

Task 3.1.c

Suibsinit 3 relationsl Upon request from TOCOR

database E-R diagram
Task 3.1.d: and demonstrate the
update, delete, query,
and input/output
functions.

Three sets of CDs for IGEMS/EPI shall be deployed at EPA NCC within
deployment of 12 months after the official start day of this contract.
IGEMS/EPL The deployment process with EPA NCC shall begin
Complete the at the time EPA receives the EPI suite CDs delivered

Task 3.1.e: deployment at EPA by contractor.
NCC servers. Provide
NCC with an operation
and maintenance
manual.




Tasks Deliverables Schedule
Three sets of Upon request from TOCOR
IGEMS/EPI CDs with
Task 3.2: updated datasets and
additional modules.

3 sets of CDs of the Upon request from TOCOR

Task 3.3: stand-alone Java-based
* EPI suite version and
user manual

3 sets of IGEMS/EPI Upon request from TOCOR

Task 3.4: CDs with integrated
Java-based ECOSAR.

Demonstrate the Upon request from TOCOR

functions of the end
Task 3.5:
I products of the assigned
tasks by TOCOR

Model maintenance and | Contractor shall respond requests from TOCOR to
version update as debug the system or change API code to

requested by TOCOR accommodate any EPA IT infrastructure changes.
Contractor shall deploy update version of EPI Suite
Task 4: upon request from TOCOR and follow the same
procedure written in Task 3. The frequency of
version upon is expected to be once a year or less.

E. DELIVERABLES

For each deliverable submitted electronically, the contractor shall submit electronic copies to EPA in a format
that EPA can support. Deliverables shall be submitted through electronic mail, or through another method
determined mutually acceptable by the contractor and EPA.

F. ACCEPTABLE QUALITY LEVEL FOR TASKS

See Attachment: Quality Assurance Surveillance Plan

Performance Criteria Analysis — TASKS
Performance Standard Acceptable Quality
Indicator Level (AQL)
Timely submission of Reports submitted within time 95%
report frame pre-negotiated with Task
Order COR




Free of substantive Reports submitted with zero 95%
technical, guideline, or substantive errors including but
format errors not limited to discrepancies,
omissions, inaccuracies, and/or
inappropriate data evaluation

F.1 Method of surveillance

Final deliverables prepared by the contractor undergo a secondary review process in OPPT. Each report has a
designated EPA reviewer. The EPA reviewer conducts a review of the contractor’s deliverable. The EPA
reviewer will provide feedback to the TOCOR to send back to the contractor should revisions be needed. The
TOCORs will compare agency due dates or approved revised due dates to completed date of reports, quarterly
and calculate the percentage of late reports. See attachment J.5 of this RFTOP.

F.2 Period of Performance

Base: 12 months from award date

Option 1: 12 months from option exercise
Option 2: 12 months from option exercise
Option 3: 12 months from option exercise
Option 4: 12 months from option exercise

G. TASK ORDER TYPE

Time and materials
H. INSPECTION AND ACCEPTANCE

H.1  Quality Assurance Project Plan
The contractor shall submit the following quality system documentation to the CO at the time frames identified
below:

Documentation Specifications Due
Qiuality Assuranze EPA ‘Requlrements for‘ 10 days
% | Proiect Plan for the Task Quality Assurance Project after award
O A TOTTE T8 Plans (QA/R-5) [dated of Task
03/20/11] Order

This documentation can be found on the following EPA website — https://www.epa.gov/quality/epa-gar-5-epa-
requirements-quality-assurance-project-plans

This documentation will be prepared in accordance with the specifications identified above or equivalent
specifications defined by EPA.

The Government will review and return the quality documentation, with comments, and indicating approval or
disapproval. If necessary, the contractor shall revise the documentation to address all comments and shall
submit the revised documentation to the government for approval.
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The contractor shall not commence work involving environmental data generation or use until the Government
has approved the quality documentation.

I. TASKORDER ADMINISTRATION DATA
11 Contract Administration Representatives

Contracting Officer: Genine McElroy, McElroy.Genine @epa.gov

Contract Level Contracting Officer’s Representative: Bryan Lobar
Task Order Contracting Officer’s Representative (TOCOR): Wen-Hsiung Lee, lee.wen-hsiung@epa.gov

Alternate TOCOR: Edmund Wong, wong.edmund@epa.gov

J. INVOICING

Invoices shall be submitted in accordance with contract clause G.3 EPAAR 1552.232-70 SUBMISSION OF
INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996).

(End of Clause)

K. TASK ORDER CLAUSES

K.1 FAR 52.217-9 Option to Extend the Term of the Contract (Mar 2000)
(a) The Government may extend the term of this contract by written notice to the contractor within 5 calendar
days before the expiration of this contract; provided that the Government gives the contractor a preliminary
written notice of its intent to extend at least 30 days before the contract expires. The preliminary notice does not
commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option
clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed
36 months.

LOCAL CLAUSE EPA-B-32-103A LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line items __1 through __S are severable and may be incrementally funded. For these items,
the sum of __$60,000.00___ of the total price is presently available for payment and allotted to this contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which
the total amount payable by the Government, including reimbursement in the event of termination of those
items for the Government's convenience, approximates the total amount currently allotted for those items to the
contract. The Contractor shall not continue work on those items beyond that point. Subject to the clause
entitled, "Termination for Convenience of the Government," the Government will not be obligated, under any
circumstances, to reimburse the Contractor in excess of the amount payable by the Government in the event of
the termination of applicable contract line items for convenience including costs, profit, and estimated
termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor
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will notify the Contracting Officer, in writing, at least 5 days prior to the date when, in the Contractor’s best
judgment, the work will reach the point at which the total amount payable by the Government, including any
cost for termination for convenience, will approximate 85% of the total amount currently allotted to the contract
for performance of the applicable items. The notification will state (1) the estimated date when that point will
be reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable
line items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to
a substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such
notification, additional funds are not allotted by the date identified in the Contractor's notification, or by an
agreed substitute date, the Contracting Officer will terminate any item(s) for which additional funds have not
been allotted, pursuant to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot
additional funds for continued performance of the contract line items identified in paragraph (a) of this clause
and will determine the estimated period of contract performance which will be covered by the funds. If
additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall
not resume performance of the contract line items identified in paragraph (a) until the written notice is received.
The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional allotted
funds and to the new estimated period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the
contract line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line
items set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to
the contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:

RECAPITULATION:
PRIOR THIS NEW
AMOUNT MOD. AMOUNT
BASE PERIOD
Total Maximum Amount: $183.100.52
Funded Amount: $ 60,000.00
(End of clause)
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L-1 EPA-J-52-101 LIST OF ATTACHMENTS
ATTACHMENT 1: QUALITY ASSURANCE SURVEILLANCE PLAN
ATTACHMENT 2: CYBERSECURITY AND PROTECTING SENSITIVE INFORMATION TASKS
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ATTACHMENT 1

QUALITY ASSURANCE SURVEILLANCE PLAN

PERFORMANCE PERFORMANCE PERFORMANCE SURVEILLANCE INCENTIVES &
REQUIREMENT MEASURE (PM) STANDARD METHOD DISINCENTIVES
MANAGEMENT AND
COMMUNICATION:

The contractor shall maintain contact
with the EPA CO, COR, and
TOCOR throughout the performance
of the contract.

Contractor shall
immediately bring
potential problems to the
appropriate EPA
personnel and shall
recommend actions that
would mitigate or
resolve the problem.

Issues that impact
project schedules and
costs shall be brought to
the attention of the EPA
within 3-days of

occurrence.

All active task orders
will be reviewed by the
EPA to identify
unreported issues.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation of Business
Relations in the
Contractor Performance
Assessment Reporting
System (CPARS).

TIMELINESS:

For every Task Order awarded
establishing a firm, specific delivery
date for the generation of a report,
the contractor shall deliver such
report to the COR, TOCOR and CO
no later than the time specified in the
order’s PWS.

Deliverables and related
work must comply with
contractual timeliness
requirements. The
contractor will be
evaluated on its
responsiveness to all
task orders.

95% of all deliverables
and related work shall
be completed on time
within task schedule
and/or tech. direction
requirements.

100% inspection of all
deliverables and related
work by the TOCOR;
TOCOR will document
the timeliness of all
work requirements.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation of Timeliness
in the Contractor
Performance
Assessment Reporting
System (CPARS).

TECHNICAL QUALITY:

For every task order awarded, the
analyses conducted by the contractor
shall be factual, defensible, credible,
and based on sound scientific
methods. All data shall be collected
from reputable sources and quality
assurance measures shall be
conducted in accordance with the
agency requirements outlined in the
task orders.

All deliverables and
related work must be
complete, accurate,
thorough, and
professionally credible.

Data are 100% accurate;
review demonstrates a
high level of expertise
and credibility with
regard to personnel and
use of scientific
methodology. Task
Orders shall be
conducted in strict
conformance with
approved QA plans.
Outputs shall withstand
internal review by the
US EPA and outside
scientific reviewers.

EPA Staff will conduct
secondary reviews of
work completed by the
contractor. Feedback
will be provided.

Performance will be
considered in the award
of subsequent task
orders and will be
factored into the annual
evaluation in the
category of Quality of
Product or Service in the
Contractor Performance
Assessment Reporting
System (CPARS).
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